Date Completed - Dec. 28, 1929 Final Estimate $ 248,993.84
Field Notes - Note Book No. R411 - 422R

County of Allegheny



Pittsburgh, Pa.

DEPARTMENT OF PUBLIC WORKS

BUREAU OF ROADS

CONTRACT PLAN

FOR

CONSTRUCTION

OF

WARRENDALE & BAYNE ROAD EXTENSION

FROM THE END OF THE PRESENT WARRENDALE AND BAYNE ROAD AT ITS INTERSECTION WITH THE UNIMPROVED STONEVILLE ROAD TO THE IMPROVED BIG SEWICKLEY CREEK ROAD EXTENSION IN MARSHALL TOWNSHIP.

LENGTH - 19,435 FEET.

SHEET 1 OF 24

REVISED: